SBPO1349-01_Syringa
2016 Pricing
Metro Area Network Services for Ada and Canyon County

Bidders are to reference the specifications document for information regarding pricing and contract term. All pricing is to be firm/fixed for the initial term of the contract. Orange fields are provided for Bidder response.

Company Name:	Syringa Networks, LLC
Company Mailing Address:	3795 S Development Ave.
	Boise, ID 83705
Submitter's Name:	Jeff Morris
Submitter's Title:	Senior Account Executive
Submitter's Phone Number:	208-229-6121
Submitter's Fax:	208-229-6110
Submitter's Email Address:	jmorris@syringanetworks.net

NETWORK SERVICES IN ADA AND CANYON COUNTY

AGENCY SITE LOCATIONS

Address1	City	Estimated Bandwidth	Contract Term Date	Specific Service Type Requested	Schedule Category (RFP section 6.5.4.1)	Service Type Offered	Bandwidth offered	MRC	Estimated Tariff Rate	Estimated ICB Rate	NRC			Taxes*	Route Diversity (Y/N)	Route Diversity Cost of Construction
											Construction Cost	Termination Costs	Install NRC			
10200 W EMERALD ST	BOISE	3	08/08/09		Schedule Category C: >4 weeks to 8 weeks	L3VPN MLPPP 2xT1	3.000	$690.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$89.01	Y	$10,000.00
10356 W FAIRVIEW AVE	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
10525 W OVERLAND RD	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
1101 W GROVE ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
1225 12 AVENUE	NAMPA	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
16453 N MARKETPLACE BLVD	NAMPA	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
174 W STATE ST	EAGLE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
1744 W STATE ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
1980 S MERIDIAN RD	MERIDIAN	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
205 CALDWELL BLVD	NAMPA	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
2150 S BROADWAY AVE	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
2273 S VISTA AVE	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
2448 APPLE ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
304 N 8TH ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
3110 CLEVELAND BLVD	CALDWELL	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
3130 E STATE ST	EAGLE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
3210 E CHINDEN BLVD	EAGLE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
3321 N COLE RD	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
341 W WASHINGTON ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
4248 W CHINDEN BLVD	GARDEN CITY	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
44 E FAIRVIEW AVE	MERIDIAN	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		

SBPO1349-01_Syringa
2016 Pricing
Metro Area Network Services for Ada and Canyon County

Address1	City	Estimated Bandwidth	Contract Term Date	Specific Service Type Requested	Schedule Category (RFP section 6.5.4.1)	Service Type Offered	Bandwidth offered	MRC	Estimated Tariff Rate	Estimated ICB Rate	Construction Cost	Termination Costs	Install NRC	Taxes*	Route Diversity (Y/N)	Route Diversity Cost of Construction
450 S MERIDIAN RD	MERIDIAN	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
5180 W OVERLAND RD	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
610 JULIA DAVIS Dr	BOISE	1		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
610 N RAYMOND ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
6910 W STATE ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
718 E AVALON	KUNA	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
817 N 20TH ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
867 N ROSE ST	BOISE	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
918 BLAINE ST	CALDWELL	0.256		DSL- Private	Schedule Category A: ≤2 weeks	L2 or L3VPN DSL	1.500	$195.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$25.16		
1075 E PARK BLVD	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
110 S 5TH AVE	CALDWELL	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
1199 SHORELINE DR	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
1401 E WATERTOWER ST	MERIDIAN	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$350.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$45.15		
211 12TH AVE S	NAMPA	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$265.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$34.19		
301 E 50TH ST	GARDEN CITY	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3201 AIRPORT WAY	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3787 W AERONCA ST	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
550 W FORT ST	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
607 N 8TH ST	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
7200 BARRISTER DR	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
877 W MAIN ST	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
960 BROADWAY AVE	BOISE	0.056		TDM	Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
10100 HORSESHOE BEND RD	BOISE	1.5	11/10/08		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$585.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$75.47		
106 S 43RD AVE	CALDWELL	1.5	11/02/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
1075 E PARK BLVD	BOISE	100			Schedule Category D: >8 weeks.	L2VPN Ethernet	100.000	$1,975.00	$0.00	$0.00	$750.00	100% remain contract	$1,000.00	$254.78	Y	$50,000.00
109 W 44TH ST	GARDEN CITY	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
1113 ALBANY ST	CALDWELL	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
1115 ALBANY ST	CALDWELL	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
1199 SHORELINE DR	BOISE	3			Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 2xT1	3.000	$680.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$87.72		
1303 E CENTRAL DR	MERIDIAN	1.5	11/10/08		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$350.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$45.15		
1305 3RD ST S	NAMPA	1.5	02/18/13		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
13400 PLEASANT VALLEY RD	KUNA	10.5	07/20/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 7xT1	10.500	$2,380.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$307.02		
1349 E BEECHCRAFT CT	BOISE	10.5	08/08/09		Schedule Category D: >8 weeks.	L3VPN MLPPP 7xT1	10.500	$2,380.00	$0.00	$0.00	$1,000.00	100% remain contract	$500.00	$307.02	N	N/A
136 MC CLURE AVE	NAMPA	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
1365 N ORCHARD ST	BOISE	1.5	10/10/11		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
1401 E WATERTOWER ST	MERIDIAN	1.5	07/01/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$350.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$45.15		

SBPO1349-01_Syringa
2016 Pricing
Metro Area Network Services for Ada and Canyon County

Address1	City	Estimated Bandwidth	Contract Term Date	Specific Service Type Requested	Schedule Category (RFP section 6.5.4.1)	Service Type Offered	Bandwidth offered	MRC	Estimated Tariff Rate	Estimated ICB Rate	Construction Cost	Termination Costs	Install NRC	Taxes*	Route Diversity (Y/N)	Route Diversity Cost of Construction
1404 N MAIN ST	Meridian	1.5	11/23/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$350.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$45.15		
1414 E LOCUST LN	NAMPA	3	08/08/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 2xT1	3.000	$530.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$68.37		
1505 MCKINNEY LN	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
1510 E WATERTOWER ST	MERIDIAN	1.5	07/26/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$350.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$45.15		
15430 HIGHWAY 44	CALDWELL	9			Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	10.000	$850.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$109.65	N	N/A
1640 11TH AVE N	NAMPA	1.5	07/01/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$265.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$34.19		
1650 11TH AVE N	NAMPA	3			Schedule Category D: >8 weeks.	L3VPN MLPPP 2xT1	3.000	$530.00	$0.00	$0.00	$1,500.00	100% remain contract	$500.00	$68.37	Y	$156,000.00
16569 S 10TH AVE	CALDWELL	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
1660 11TH AVE N	NAMPA	4.5	08/17/08		Schedule Category D: >8 weeks.	L3VPN MLPPP 3xT1	4.500	$795.00	$0.00	$0.00	$1,000.00	100% remain contract	$500.00	$102.56	Y	$156,000.00
1720 N WESTGATE DR	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	TDM T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
1720 N WESTGATE DR	BOISE	100	02/18/11		Schedule Category D: >8 weeks.	L2VPN Ethernet	100.000	$2,500.00	$0.00	$0.00	$4,500.00	100% remain contract	$1,000.00	$322.50	Y	$54,000.00
1755 WESTGATE DR	BOISE	1.5	09/24/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
1769 LAKES	MERIDIAN	9	09/28/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 6xT1	9.000	$2,100.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$270.90		
1800 TROUT RD	EAGLE	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$585.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$75.47		
205 E WATERTOWER ST	MERIDIAN	10	08/08/09		Schedule Category D: >8 weeks.	L2VPN Ethernet	10.000	$1,000.00	$0.00	$0.00	$1,500.00	100% remain contract	$500.00	$129.00	Y	$30,000.00
210 W MAIN ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
2161 OLD PENITENTIARY RD	BOISE	1.5	07/01/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
2205 OLD PENITENTIARY RD	BOISE	1.5	08/08/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
2220 OLD PENITENTIARY RD	BOISE	4.5	02/18/13		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 3xT1	4.500	$1,020.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$131.58		
2270 OLD PENITENTIARY RD	BOISE	20	06/10/12		Schedule Category D: >8 weeks.	L2VPN Ethernet	50.000	$2,950.00	$0.00	$0.00	$48,000.00	100% remain contract	$1,000.00	$380.55	N	N/A
22730 FARMWAY RD	CALDWELL	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
2366 OLD PENITENTIARY RD	BOISE	1.5	07/01/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
2410 OLD PENITENTIARY RD	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
280 N 8TH ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
300 N 6TH ST	BOISE	100	05/31/12		Schedule Category D: >8 weeks.	L2VPN Ethernet	100.000	$1,500.00	$0.00	$0.00	$500.00	100% remain contract	$1,000.00	$193.50	Y	$0.00
3000 11TH AVE N	NAMPA	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$265.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$34.19		
310 S HAPPY VALLEY RD	NAMPA	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$265.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$34.19		
3100 11TH AVE	NAMPA	3	02/18/13		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	5.000	$265.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$34.19	Y	$156,000.00
3101 S POWERLINE RD	NAMPA	3	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 2xT1	3.000	$530.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$68.37		
3101 W MAIN ST	BOISE	1.5	02/20/13		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3110 CLEVELAND BLVD	CALDWELL	3	08/08/09		Schedule Category D: >8 weeks.	L3VPN MLPPP 2xT1	3.000	$600.00	$0.00	$0.00	$4,500.00	100% remain contract	$500.00	$77.40	N	N/A
3125 SHOSHONE ST	BOISE	1.5	07/01/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
317 W MAIN ST	BOISE	200	11/16/09		Schedule Category D: >8 weeks.	L2VPN Ethernet	200.000	$2,000.00	$0.00	$0.00	$0.00	100% remain contract	$1,000.00	$258.00	Y	$0.00
317 W MAIN ST	BOISE	1.5	02/26/14		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$43.86	Y	$0.00

Address1	City	Estimated Bandwidth	Contract Term Date	Specific Service Type Requested	Schedule Category (RFP section 6.5.4.1)	Service Type Offered	Bandwidth offered	MRC	Estimated Tariff Rate	Estimated ICB Rate	Construction Cost	Termination Costs	Install NRC	Taxes*	Route Diversity (Y/N)	Route Diversity Cost of Construction
320 COLLINS RD	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
320 COLLINS RD	BOISE	1.5	11/10/08		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
320 COLLINS RD	BOISE	1.5	07/26/12		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
320 W FORT ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3232 ELDER	BOISE	1.5	02/18/11		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3232 ELDER	BOISE	9	02/18/13		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 6xT1	9.000	$2,040.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$263.16		
3311 W STATE ST	BOISE	100	12/31/03		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet	100.000	$1,750.00	$0.00	$0.00	$0.00	100% remain contract	$1,000.00	$225.75	Y	$0.00
3350 AMERICANA TER	BOISE	3	08/08/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 2xT1	3.000	$680.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$87.72		
3380 AMERICANA TER	BOISE	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3380 AMERICANA TER	BOISE	1.5	03/03/13		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3380 AMERICANA TER	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
3402 FRANKLIN RD	CALDWELL	1.5			Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	3.000	$300.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$38.70	Y	$72,000.00
3402 FRANKLIN RD	CALDWELL	3	02/18/13		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	5.000	$600.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$77.40	Y	See above
3402 FRANKLIN RD	CALDWELL	3	03/17/13		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	5.000	$600.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$77.40	Y	See above
3483 RICKENBACKER	BOISE	100	09/30/13		Schedule Category D: >8 weeks.	L2VPN Ethernet	200.000	$3,250.00	$0.00	$0.00	$9,000.00	100% remain contract	$1,000.00	$419.25	N	N/A
350 N 9TH ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
350 N 9TH ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
390 E PARK CENTER	BOISE	9	02/18/13		Schedule Category B: >2 weeks to 4 weeks	L3VPN MLPPP 6xT1	9.000	$2,040.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$263.16		
3904 E FLAMINGO AVE	NAMPA	1.5	06/10/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$265.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$34.19		
400 N BENJAMIN LN	BOISE	100	04/17/14		Schedule Category D: >8 weeks.	L2VPN Ethernet	100.000	$2,500.00	$0.00	$0.00	$2,000.00	100% remain contract	$1,000.00	$322.50	Y	$35,000.00
417 S 6TH	BOISE	1.5	02/18/13		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
4514 THOMAS JEFFERSON ST	CALDWELL	10			Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	10.000	$1,000.00	$0.00	$0.00	$500.00	100% remain contract	$500.00	$129.00	Y	$72,000.00
4514 THOMAS JEFFERSON ST	CALDWELL	100	04/21/12		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	100.000	$2,200.00	$0.00	$0.00	$0.00	100% remain contract	$1,000.00	$283.80	Y	See above
500 W FORT ST	BOISE	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
525 W JEFFERSON ST	BOISE	1.5	07/21/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
5657 WARM SPRINGS AVE	BOISE	1.5	05/28/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
600 E WATERTOWER ST	MERIDIAN	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$350.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$45.15		
6107 GRAYE LN	CALDWELL	1.5	04/24/11		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
612 MAIN ST	CALDWELL	1.5	07/01/10		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
612 MAIN ST	CALDWELL	1.5			Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
6300 W DENTON ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
633 N 4TH ST	BOISE	1.5	12/13/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
650 W STATE ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
661 S RIVERSHORE LN	EAGLE	45	05/29/13		Schedule Category D: >8 weeks.	L2VPN Ethernet	50.000	$2,650.00	$0.00	$0.00	$4,000.00	100% remain contract	$1,000.00	$341.85	Y	$0.00

SBPO1349-01_Syringa
2016 Pricing
Metro Area Network Services for Ada and Canyon County

Address1	City	Estimated Bandwidth	Contract Term Date	Specific Service Type Requested	Schedule Category (RFP section 6.5.4.1)	Service Type Offered	Bandwidth offered	MRC	Estimated Tariff Rate	Estimated ICB Rate	Construction Cost	Termination Costs	Install NRC	Taxes*	Route Diversity (Y/N)	Route Diversity Cost of Construction
700 S CLEARWATER LN	BOISE	10	06/29/11		Schedule Category D: >8 weeks.	L2VPN Ethernet	10.000	$1,500.00	$0.00	$0.00	$1,000.00	100% remain contract	$500.00	$193.50	Y	$50,000.00
700 S STRATFORD DR	MERIDIAN	135			Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	135.000	$1,500.00	$0.00	$0.00	$0.00	100% remain contract	$750.00	$193.50	Y	$0.00
700 S STRATFORD DR	MERIDIAN	200	11/16/09		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	200.000	$1,750.00	$0.00	$0.00	$0.00	100% remain contract	$750.00	$225.75	Y	$0.00
700 S STRATFORD DR	MERIDIAN	200	09/28/12		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	200.000	$1,750.00	$0.00	$0.00	$0.00	100% remain contract	$750.00	$225.75	Y	$0.00
700 S STRATFORD DR	MERIDIAN	550	08/24/12		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	550.000	$2,500.00	$0.00	$0.00	$0.00	100% remain contract	$750.00	$322.50	Y	$0.00
700 S STRATFORD DR	MERIDIAN	1.5	09/30/14		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	3.000	$250.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$32.25	Y	$0.00
700 S STRATFORD DR	MERIDIAN	3	02/18/13		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	3.000	$250.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$32.25	Y	$0.00
700 S STRATFORD DR	MERIDIAN	6			Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	6.000	$500.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$64.50	Y	$0.00
700 W STATE ST	BOISE	100	05/31/12		Schedule Category D: >8 weeks.	L2VPN Ethernet	100.000	$1,500.00	$0.00	$0.00	$500.00	100% remain contract	$1,000.00	$193.50	Y	$0.00
701 CLEVELAND BLVD	CALDWELL	1.5	11/10/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
707 N ARMSTRONG PL	BOISE	1.5	01/31/10		Schedule Category C: >4 weeks to 8 weeks	L2VPN Ethernet	3.000	$345.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$44.51	Y	$20,000.00
707 N ARMSTRONG PL	BOISE	1.5	02/17/13		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet	3.000	$345.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$44.51	Y	See above
720 E PARK BLVD	BOISE	1.5	11/08/08		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
743 N TOUCHMARK AV	MERIDIAN	1.5	05/28/12		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$350.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$45.15		
7529 W MOSSY CUP ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
800 E PARK BLVD	BOISE	1.5	06/04/12		Schedule Category D: >8 weeks.	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$43.86	Y	$50,000.00
802 W BANNOCK ST	BOISE	6			Schedule Category D: >8 weeks.	L2VPN Ethernet	10.000	$750.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$96.75	Y	$0.00
816 W BANNOCK ST	BOISE	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
823 PARKCENTRE WAY	NAMPA	3	02/18/13		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	3.000	$530.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$68.37		
823 PARKCENTRE WAY	NAMPA	3	03/26/13		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	3.000	$530.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$68.37		
824 S DIAMOND ST	NAMPA	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$265.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$34.19		
8355 W STATE ST	BOISE	1.5	09/11/10		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
8555 W HACKAMORE	BOISE	1.5	02/18/13		Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$340.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$43.86		
8742 W FAIRVIEW AVE	BOISE	1.5	07/01/10		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
8742 W FAIRVIEW AVE	BOISE	1.5	07/18/09		Schedule Category B: >2 weeks to 4 weeks	L2VPN Ethernet over T1	1.500	$345.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$44.51		
9115 W CHINDEN BLVD	GARDEN CITY	9	09/28/12		Schedule Category D: >8 weeks.	L2VPN Ethernet	10.000	$750.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$96.75	Y	$0.00
920 MAIN ST	CALDWELL	1.5			Schedule Category B: >2 weeks to 4 weeks	L3VPN T1	1.500	$300.00	$0.00	$0.00	$0.00	100% remain contract	$0.00	$38.70		
9415 GOLDEN TROUT	BOISE	3	04/06/10		Schedule Category D: >8 weeks.	L2VPN Ethernet	3.000	$690.00	$0.00	$0.00	$0.00	100% remain contract	$500.00	$89.01	Y	$16,500.00

Bidders are to state the type of tax applicable to the site, and cost. Bidders are to attach a separate document to this cost proposal for this purpose. Bidders may also add the information to the end of this form.

Aggregation Points

450 W STATE ST	BOISE	1 G		ETHERNET	Schedule Category D: >8 weeks.	L2VPN 1xGE	1000.000	$3,500.00	$0.00	$0.00	$0.00	100% remain contract	$1,500.00	$451.50	Y	$0.00
450 W STATE ST	BOISE	DS3 or OC3		TDM	Schedule Category D: >8 weeks.	Channelized DS3	45.000	$650.00	$0.00	$0.00	$0.00	100% remain contract	$300.00	$83.85	Y	$0.00
700 S STRATFORD DR	MERIDIAN	1 G		ETHERNET	Schedule Category C: >4 weeks to 8 weeks	L2VPN 1xGE	1000.000	$3,500.00	$0.00	$0.00	$0.00	100% remain contract	$1,500.00	$451.50	Y	$0.00

SYRINGA NETWORKS NOTE: Taxes shown are an estimate of FUSF tax calculated at the October 2010 rate of 12.9%.

Address1	City	Estimated Bandwidth	Contract Term Date	Specific Service Type Requested	Schedule Category (RFP section 6.5.4.1)	Service Type Offered	Bandwidth offered	MRC	Estimated Tariff Rate	Estimated ICB Rate	Construction Cost	Termination Costs	Install NRC	Taxes*	Route Diversity (Y/N)	Route Diversity Cost of Construction
ADDITIONAL SERVICES																

Section 6.5.5

Provider will provide in its response a cost for demarc extensions:	COST:	$250.00
Provider will provide in its response a flat rate for cutover support, which includes on-site physical exchange of connections and router reconfiguration	FLAT RATE:	$150.00

TRAINING

Section 6.8 - Training

If there is a cost associated for providing the training described in the Training Plan include a description of the training and the cost. Designate the unit/increment cost such as per group or per individual.

Description of Training	Unit Cost	Total Cost
Service Provisioning Training (No Cost)	$0.00	$0.00
Trouble Ticketing and Reporting Training (No Cost)	$0.00	$0.00
Billing Processes Training (No Cost)	$0.00	$0.00

*SYRINGA NETWORKS NOTE: Taxes shown are an estimate of FUSF tax calculated at the October 2010 rate of 12.9%.

SBPO1349-01_Syringa
2016 Pricing
Metro Area Network Services for Ada and Canyon County

Syringa Networks, LLC

Dark Fiber Locations

A Location			Z Location						NRC Costs			
Address 1	Address 2	City	Address 1	Address 2	City	Schedule Category (RFP section 6.5.4 - Scheduling)	Available Fibers	MRC Cost Per Strand	Construction Cost	Termination Costs	Other	Taxes*
317 Main St	4th Floor	Boise	1455 N Orchard St	Building Entrance Facility	Boise	Schedule Category D: >8 weeks.	4 strands	$1,000.00	$0.00	100% remain contract	$0.00	$129.00
700 W State St	5th Floor	Boise	700 S Stratford	ISP Server Room	Meridian	Schedule Category D: >8 weeks.	4 strands	$2,250.00	$0.00	100% remain contract	$0.00	$290.25
700 W State St	5th Floor	Boise	317 Main St	4th Floor	Boise	Schedule Category D: >8 weeks.	4 strands	$625.00	$0.00	100% remain contract	$0.00	$80.63

Bidders are to state the type of tax applicable to the site, and cost. Bidders are to attach a separate document to this cost proposal for this purpose. Bidders may also add the information to the end of this form.

**** SYRINGA NETWORKS NOTE: Taxes shown are an estimate of FUSF tax calculated at the October 2010 rate of 12.9%.***